\ sosnave 120 BEECHLEAF - TrRANsAcTION# 2100198
Lu M B E R status Quote

COMPONENTS BUILDER mMobEL BOOHER SE-2171  QuoTE DATE
sooto Southeastern Construction smipto 120 BEECHLEAF - SOUTHEASTERN

saLesrep J.P. Lilliston

Fayetteville NC (910) 718-2071

CONTACT

84 Lumber Company e 200 Emmett Rd ¢ Dunn e NC e 28334 e Phone: (910) 892-8400 e Fax: (910) 892-8343

Component ltem - Roof Trusses

QTy (Shipping) Base Span OVERHANG CANTILEVER STUB
DIAGRAM PLY  PITCH LABEL HEIGHT SPAN  LUMBER  LEFT RIGHT LEFT RIGHT LEFT RIGHT

& 10 712 A 12-01-07  39-08-00 2x4 1-04-00  1-04-00 - -
& 2 712 A1 12-01-07  38-04-00 2x4 1-04-00 - - -
& 4 712 A2 12-01-07  38-04-00 2x4 1-04-00 - - -
m 2 712 AE 12-01-07  39-08-00 2x4 - - - -

,ﬁ h 1 1012 BE 5-09-15  10.00-00 2x4 1-04-00  1-04-00 - - - -

1 2x4
2-ply 10/12 BGR 5-09-15  10-00-00 2x6 — - - -
@ 5 3/12 M1 20110 g.00.08 2x4 1-04-00 ; ; ;

@ 1 312 MIE 20110 g8  2x4 - ] ) )
é 5 312 M2 20700  g.00.08 2x4 1-04-00 - ; -
ﬁ 1 3M2  M2E 20700  g.00.08 2x4 . . ] .
é 5 312 M4 10700 50008 2x4 1-04-00 - ; -
é 1 312 M4E 10700 50008 2x4 1-04-00 - ; -

d
1] 5 712 M6 2-04-15 3-02-04 2x4 1-04-00 - - -

d
1] 2 712 M6E 2-04-15 3-02-04 2x4 1-04-00 - - -
mm 1 10/12 V1 9-05-02  22.07-08 2x4 - - - -
A | ) 1 10/12 V2 8-03-02  19-09-14 2x4 - - - -
4' > 1 10/12 V3 7-01-02  17-00-05 2x4 - - - -
d b 1 10/12 \Z) 5-11-02  14-02-11 2x4 - - - -
4 $ 1 10/12 V5 4-09-02  11-05-02 2x4 - - - -
A 1 10/12 V6 3-07-02 8-07-08 2x4 - - - -
& 1 10/12 V7 2-05-02 5-09-14 2x4 - - - -

53 986.64
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Ancillary ltems

QTY Label Description Length
4 HUS26 HUS26
20 LUS24 LUS24
Notes:

Tax Not Included-Delivery Included

Thank you for allowing 84 to bid this job. Total  $6,420.00

Rodney Evans

Terms: This pricing will be honored if job delivers on or before 3/10/2021. Any layout provided with quotes
will be preliminary until finalization at time of order. All girder ply fastener hardware will be provided by
others. Girders ply's to be assembled in field by contractor. All girder assembly information can be found on
engineered drawings provided. All field framing on layout is to be done in the field. Contact 84 engineered
wood center for any needed LVL/beams.

* IMPORTANT NOTE *

THIS PROPOSAL IS BASED ON LUMBER DESIGN VALUES IN EFFECT AT THE TIME OF THE QUOTE. IN THE EVENT ANY LUMBER DESIGN

VALUES CHANGE BEFORE THE COMPLETION OF THE PROJECT, 84 LUMBER COMPANY RESERVES THE RIGHT TO MODIFY THE PRICE
ACCORDINGLY.
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