

# Non-Itemized QUOTE Estimate

## UFP Mid-Atlantic, LLC



REQ. QUOTE DATE	//	ORDER #	
ORDER DATE	//	QUOTE #	21060948
DELIVERY DATE	//	CUSTOMER ACCT #	CAHM1488
DATE OF INVOICE	//	CUSTOMER PO #	
ORDERED BY	.	INVOICE #	
		TERMS	
SUPERINTENDENT	.	SALES REP	488 Jesse Keene
JOBSITE PHONE #		SALES AREA	

CUF JESSE KEENE CUF JESSE KEENE BURLINGTON, NC 27215 (336) 226-9356	JOB NAME: Plan 204	LOT #	SUBDIV: Prime Estate
	MODEL:	TAG:	JOB CATEGORY: SELECT CODE
	DELIVERY INSTRUCTIONS:		
	SPECIAL INSTRUCTIONS:		

BUILDING DEPARTMENT	OVERHANG INFO	HEEL HEIGHT	00-04-03	REQ. LAYOUTS	REQ. ENGINEERING	QUOTE	BY	DATE
SELECT CODE	END CUT	RETURN				LAYOUT		//
	PLUMB		GABLE STUDS	24 IN. OC	JOBSITE 2	CUTTING	JOBSITE 1	//

### ROOF TRUSSES

#### LOADING INFORMATION

TCLL-TCDL-BCLL-BCDL	STRESS INCR.
20.0,10.0,0.0,10.0	1.00

ROOF TRUSS SPACING: 24.0 IN. O.C. (TYP.)

PROFILE	QTY	PITCH		TYPE ID	BASE SPAN	O/A SPAN	LUMBER		OVERHANG		CANTILEVER		STUB	
		PLY	TOP				BOT	TOP	BOT	LEFT	RIGHT	LEFT	RIGHT	LEFT
	1	2 Ply	8.00	0.00	HALF HIP A1	29-07-12	29-07-12	2 X 4	2 X 6			01-00-00		
	1		8.00	0.00	PIGGYBACK A10	43-03-00	40-04-00	2 X 4	2 X 4					02-11-00
	1		8.00	0.00	PIGGYBACK A11	44-03-00	41-04-00	2 X 4	2 X 4			01-00-00		02-11-00
	1	2 Ply	8.00	0.00	PIGGYBACK A12	45-03-00	45-03-00	2 X 4	2 X 6			01-00-00	01-00-00	
	1		8.00	0.00	PIGGYBACK A13	45-03-00	45-03-00	2 X 4	2 X 6			01-00-00	01-00-00	
	1		8.00	0.00	HIP A14	45-03-00	45-03-00	2 X 4	2 X 6			01-00-00	01-00-00	
	1		8.00	0.00	HIP A15	45-03-00	45-03-00	2 X 4	2 X 6			01-00-00	01-00-00	
	1		8.00	0.00	HIP A16	45-03-00	45-03-00	2 X 4	2 X 6			01-00-00	03-01-00	
	1		8.00	0.00	HIP A17	45-03-00	45-03-00	2 X 4	2 X 6			01-00-00	03-01-00	
	1		8.00	0.00	HIP A18	45-03-00	45-03-00	2 X 4	2 X 6			01-00-00	03-01-00	
	1	2 Ply	8.00	0.00	HIP GIRDER A19	45-03-00	45-03-00	2 X 4	2 X 6			01-00-00	03-01-00	
	1		8.00	0.00	HALF HIP A2	29-07-12	29-07-12	2 X 4	2 X 4			01-00-00		
	1		8.00	0.00	HALF HIP A3	29-07-12	29-07-12	2 X 4	2 X 4			01-00-00		
	1		8.00	0.00	HALF HIP A4	29-07-12	29-07-12	2 X 4	2 X 4			01-00-00		
	1		8.00	0.00	HALF HIP A5	29-07-12	29-07-12	2 X 4	2 X 4			01-00-00		
	1		8.00	0.00	HIP A6	44-03-00	29-07-12	2 X 4	2 X 4			01-00-00		14-07-04
	5		8.00	0.00	PIGGYBACK A7	44-03-00	29-07-12	2 X 4	2 X 6			01-00-00		14-07-04
	3		8.00	0.00	PIGGYBACK A8	44-03-00	41-07-00	2 X 4	2 X 6			01-00-00		02-08-00
	2		8.00	0.00	PIGGYBACK A9	43-03-00	40-07-00	2 X 4	2 X 4					02-08-00

# Non-Itemized QUOTE Estimate

## UFP Mid-Atlantic, LLC



REQ. QUOTE DATE	//	ORDER #	
ORDER DATE	//	QUOTE #	21060948
DELIVERY DATE	//	CUSTOMER ACCT #	CAHM1488
DATE OF INVOICE	//	CUSTOMER PO #	
ORDERED BY	.	INVOICE #	
		TERMS	
SUPERINTENDENT	.	SALES REP	488 Jesse Keene
JOBSITE PHONE #		SALES AREA	

CUF JESSE KEENE CUF JESSE KEENE BURLINGTON, NC 27215 (336) 226-9356	JOB NAME: Plan 204	LOT #	SUBDIV: Prime Estate
	MODEL:	TAG:	JOB CATEGORY: SELECT CODE
	DELIVERY INSTRUCTIONS:		
	SPECIAL INSTRUCTIONS:		

BUILDING DEPARTMENT	OVERHANG INFO	HEEL HEIGHT	00-04-03	REQ. LAYOUTS	REQ. ENGINEERING	QUOTE	BY	DATE
SELECT CODE	END CUT	RETURN				LAYOUT		//
	PLUMB		GABLE STUDS	24 IN. OC	JOBSITE 2	CUTTING	JOBSITE 1	//

### ROOF TRUSSES

#### LOADING INFORMATION

TCLL-TCDL-BCLL-BCDL	STRESS INCR.
20.0,10.0,0.0,10.0	1.00

ROOF TRUSS SPACING: 24.0 IN. O.C. (TYP.)

PROFILE	QTY PLY	PITCH		TYPE ID	BASE SPAN	O/A SPAN	LUMBER		OVERHANG		CANTILEVER		STUB	
		TOP	BOT				TOP	BOT	LEFT	RIGHT	LEFT	RIGHT	LEFT	RIGHT
	1	8.00	0.00	COMMON B1	29-00-00	29-00-00	2 X 4	2 X 4						
	3	8.00	0.00	COMMON B2	29-00-00	29-00-00	2 X 4	2 X 4			01-00-00	01-00-00		
	3	8.00	0.00	COMMON B3	28-00-00	27-08-08	2 X 4	2 X 4			01-00-00			00-03-08
	5	8.00	0.00	COMMON B4	28-00-00	28-00-00	2 X 4	2 X 4			01-00-00			
	1	8.00	0.00	COMMON C1	12-01-08	12-01-08	2 X 4	2 X 4	01-00-00	01-00-00	00-03-08			
	1	8.00	0.00	COMMON C2	12-01-08	12-01-08	2 X 4	2 X 4	01-00-00	01-00-00	02-09-12			
	1	8.00	0.00	COMMON C3	12-01-08	12-01-08	2 X 4	2 X 4			02-09-12	02-07-04		
	1 2 Ply	8.00	0.00	JACK-CLOSED D1	04-06-04	04-06-04	2 X 4	2 X 6						
	1 2 Ply	8.00	0.00	HIP GIRDER D2	05-10-00	05-10-00	2 X 4	2 X 6						
	1	8.00	0.00	MONOPITCH J1	06-07-08	06-07-08	2 X 4	2 X 4			01-00-00			
	29	8.00	0.00	JACK-CLOSED J2	06-07-08	06-07-08	2 X 4	2 X 4			01-00-00			
	5	8.00	0.00	JACK-OPEN J3	04-06-07	04-06-07	2 X 4	2 X 4			01-00-00			
	4	8.00	0.00	JACK-OPEN J4	02-06-07	02-06-07	2 X 4	2 X 4			01-00-00			
	2	5.66	0.00	DIAGONAL HIP J5	09-02-15	09-02-15	2 X 4	2 X 4			01-04-04			
	1	5.66	0.00	DIAGONAL HIP J6	09-02-15	09-02-15	2 X 4	2 X 4			04-03-09			
	1	8.00	0.00	JACK-OPEN J7	04-06-07	04-06-07	2 X 4	2 X 4			03-01-00			
	2	5.66	0.00	JACK-CLOSED J8	03-10-09	03-10-09	2 X 4	2 X 4			01-04-04			
	2	8.00	0.00	JACK-CLOSED J9	02-10-00	02-10-00	2 X 4	2 X 4			01-00-00			
	2	8.00	0.00	PIGGYBACK PB1	10-06-02	10-06-02	2 X 4	2 X 4						

**Non-Itemized QUOTE Estimate**  
**UFP Mid-Atlantic, LLC**



REQ. QUOTE DATE	//	ORDER #	
ORDER DATE	//	QUOTE #	21060948
DELIVERY DATE	//	CUSTOMER ACCT #	CAHM1488
DATE OF INVOICE	//	CUSTOMER PO #	
ORDERED BY	.	INVOICE #	
		TERMS	
SUPERINTENDENT	.	SALES REP	488 Jesse Keene
JOBSITE PHONE #		SALES AREA	

CUF JESSE KEENE CUF JESSE KEENE BURLINGTON, NC 27215 (336) 226-9356	JOB NAME: Plan 204 MODEL: TAG:	LOT # SUBDIV: Prime Estate
	DELIVERY INSTRUCTIONS:	JOB CATEGORY: SELECT CODE
	SPECIAL INSTRUCTIONS:	

BUILDING DEPARTMENT	OVERHANG INFO	HEEL HEIGHT	00-04-03	REQ. LAYOUTS	REQ. ENGINEERING	QUOTE	BY	DATE
SELECT CODE	END CUT	RETURN				LAYOUT		//
	PLUMB		GABLE STUDS	24 IN. OC	JOBSITE 2	CUTTING	JOBSITE 1	//

**ROOF TRUSSES**

**LOADING INFORMATION**

TCLL-TCDL-BCLL-BCDL	STRESS INCR.
20.0,10.0,0.0,10.0	1.00

ROOF TRUSS SPACING: 24.0 IN. O.C. (TYP.)

PROFILE	QTY	PITCH		TYPE ID	BASE SPAN	O/A SPAN	LUMBER		OVERHANG		CANTILEVER		STUB	
		PLY	TOP				BOT	TOP	BOT	LEFT	RIGHT	LEFT	RIGHT	LEFT
	1	8.00	0.00	PIGGYBACK PB2	10-06-02	10-06-02	2 X 4	2 X 4						
	10	8.00	0.00	PIGGYBACK PB3	10-06-02	10-06-02	2 X 4	2 X 4						
	1 2 Ply	8.00	0.00	PIGGYBACK PB4	10-06-02	10-06-02	2 X 4	2 X 4						
	1	8.00	0.00	VALLEY V1	13-11-06	13-11-06	2 X 4	2 X 4						
	1	8.00	0.00	VALLEY V2	11-11-06	11-11-06	2 X 4	2 X 4						
	1	8.00	0.00	VALLEY V3	09-11-06	09-11-06	2 X 4	2 X 4						
	1	8.00	0.00	VALLEY V4	07-11-06	07-11-06	2 X 4	2 X 4						
	1	8.00	0.00	VALLEY V5	05-11-06	05-11-06	2 X 4	2 X 4						
	1	8.00	0.00	VALLEY V6	03-11-06	03-11-06	2 X 4	2 X 4						
	1	8.00	0.00	VALLEY V7	09-01-04	09-01-04	2 X 4	2 X 4						
	1	8.00	0.00	VALLEY V8	05-01-04	05-01-04	2 X 4	2 X 4						

**ITEMS**

QTY	ITEM TYPE	SIZE	LENGTH	PART NUMBER	NOTES
			FT-IN-16		
2	Truss Literature	11X17 LAYOUT			
5	New USP Hangers	HJC26 USP HANGER			
8	New USP Hangers	HUS26 USP HANGER			
26	New USP Hangers	JUS26 - USP HANGER			USP HANGER
4	TJ EWP CAR	LVL TJ 1 3/4 x 9 1/4 2.0E C	10-00-00		UPDATED 6-2-21
2	TJ EWP CAR	LVL TJ 1 3/4 x 9 1/4 2.0E C	06-00-00		UPDATED 6-2-21
1	New USP Hangers	THD26-2 - USP			

**Non-Itemized QUOTE Estimate**  
**UFP Mid-Atlantic, LLC**



REQ. QUOTE DATE	//	ORDER #	
ORDER DATE	//	QUOTE #	21060948
DELIVERY DATE	//	CUSTOMER ACCT #	CAHM1488
DATE OF INVOICE	//	CUSTOMER PO #	
ORDERED BY	.	INVOICE #	
		TERMS	
SUPERINTENDENT	.	SALES REP	488 Jesse Keene
JOBSITE PHONE #		SALES AREA	

OVERHANG INFO OVERHANG INFO	CUF JESSE KEENE CUF JESSE KEENE BURLINGTON, NC 27215 (336) 226-9356	JOB NAME: Plan 204 MODEL: TAG:	LOT # SUBDIV: Prime Estate JOB CATEGORY: SELECT CODE
		DELIVERY INSTRUCTIONS:  SPECIAL INSTRUCTIONS:	

BUILDING DEPARTMENT		OVERHANG INFO	HEEL HEIGHT	00-04-03	REQ. LAYOUTS	REQ. ENGINEERING	QUOTE	BY	DATE
SELECT CODE	END CUT	RETURN					LAYOUT		//
	PLUMB		GABLE STUDS	24 IN. OC	JOBSITE 2	JOBSITE 1	CUTTING		//

<b>ACCEPTED BY SELLER</b>  BY: _____ TITLE: _____ DATE OF ACCEPTANCE: _____	<b>ACCEPTED BY BUYER</b> PURCHASER: _____ BY: _____ TITLE: _____ ADDRESS: _____ PHONE: _____ DATE: _____	<b>SUB-TOTAL</b>	\$21,000.00
		<b>SALES TAX 7.000%</b>	1,470.00
		<b>GRAND TOTAL</b>	<b>\$22,470.00</b>

Pricing provided is effective for 15 days from the quote date. Delivery of items listed from the time of quote should not exceed 60 days. Quote is based on current design values at the time of quote (lumber, EWP, hardware, etc). Should any of these values change, price will be adjusted accordingly.

**\*\*If any truss in this system exceeds 60' in length UFP will require the builder, framer or installer to sign an acknowledgement of risk for installation of long span trusses. UFP will provide this document to the customer.\*\***