

Job Estimate



ROOF & FLOOR TRUSSES & BEAMS

Reilly Road Industrial Park P.O. Box 40408
Fayetteville, N.C. 28309 (910) 864-TRUS

REQ. QUOTE DATE	//	ORDER #	
ORDER DATE	//	QUOTE #	B0621-3686
DELIVERY DATE	//	CUSTOMER ACCT #	000127
DATE OF INVOICE	//	CUSTOMER PO #	
ORDERED BY	NONE	INVOICE #	
SUPERINTENDANT	NONE	SALES REP	Curtis Quick
JOB SITE PHONE #	() -	TRACKING	Curtis Quick
DESIGNER	CQ		

SOLD TO	Cash CASH OR CHECKS ONLY NO CREDIT CARDS, () -	JOB NAME: Morrison Residence MODEL: TAG: DELIVERY INSTRUCTIONS:	LOT # SUBDIV: JOB CATEGORY:
	SHIPPED TO Wayne Dennis Lillington, NC	SPECIAL INSTRUCTIONS:	PLAN SEAL DATE:

ROOF TRUSSES

PROFILE	QTY PLY	PITCH		ID	SPAN FT-IN-16	LUMBER		OVERHANG		CANTILEVER		NOTES	
		TOP	BOT			TOP	BOT	LEFT	RIGHT	LEFT	RIGHT		
	5	7.00	0.00	A1	39-07-00	2 X 6	2 X 6			00-10-08		06-01-12	
	1	7.00	0.00	A1GE	39-07-00	2 X 6	2 X 6			00-10-08			
	9	7.00	0.00	A2	39-06-00	2 X 6	2 X 6	00-10-08	00-10-08			06-01-12	
	1	7.00	0.00	A3	39-06-00	2 X 6	2 X 6	00-10-08	00-10-08	07-09-12		06-01-12	
	1	7.00	0.00	A3GE	39-06-00	2 X 6	2 X 6	00-10-08	00-10-08	07-09-12		06-01-12	
	3	7.00	0.00	B1	33-06-00	2 X 6	2 X 6	00-10-08	00-10-08	07-09-12			
	2	7.00	0.00	B2	33-06-00	2 X 6	2 X 6			00-10-08	07-09-12		
	1	7.00	0.00	B3	33-07-08	2 X 6	2 X 6						
	1	7.00	0.00	B4	33-07-08	2 X 6	2 X 6						
	1	7.00	0.00	B5	33-07-08	2 X 6	2 X 6						
	1	7.00	0.00	B6	33-07-08	2 X 6	2 X 6						
	1 2 Ply	0.00	0.00	B7GDR	33-07-08	2 X 6	2 X 6						
	1	7.00	0.00	C1	24-00-00	2 X 4	2 X 6	00-10-08	00-10-08				
	1	7.00	0.00	C1GE	24-00-00	2 X 4	2 X 6	00-10-08	00-10-08				
	8	7.00	0.00	C2	24-00-00	2 X 4	2 X 6	00-10-08					
	2	7.00	0.00	C3	23-08-00	2 X 4	2 X 6	00-10-08					
	1	7.00	0.00	C3GE	23-08-00	2 X 4	2 X 6	00-10-08					
	6	9.00	0.00	D1	15-05-08	2 X 6	2 X 6	00-10-08	00-10-08				
	1	9.00	0.00	D1GE	15-05-08	2 X 6	2 X 6	00-10-08	00-10-08				
	1 2 Ply	9.00	0.00	D2GDR	15-05-08	2 X 6	2 X 8	00-10-08	00-10-08				
	1	7.00	0.00	E1GE	11-08-00	2 X 4	2 X 6	00-10-08	00-10-08				
	1 2 Ply	7.00	0.00	E2GDR	11-08-00	2 X 4	2 X 8						
	16	9.00	0.00	J06	06-04-08	2 X 6	2 X 6	00-10-08					
	1	11.67	0.00	LG1	14-01-00	2 X 4	2 X 4						

Job Estimate


**ROOF & FLOOR
TRUSSES & BEAMS**

 Reilly Road Industrial Park P.O. Box 40408
 Fayetteville, N.C. 28309 (910) 864-TRUS

REQ. QUOTE DATE	//	ORDER #	
ORDER DATE	//	QUOTE #	B0621-3686
DELIVERY DATE	//	CUSTOMER ACCT #	000127
DATE OF INVOICE	//	CUSTOMER PO #	
ORDERED BY	NONE	INVOICE #	
SUPERINTENDANT	NONE	SALES REP	Curtis Quick
JOB SITE PHONE #	() -		
DESIGNER	CQ	TRACKING	Curtis Quick

SOLD TO	Cash CASH OR CHECKS ONLY NO CREDIT CARDS, () -	JOB NAME: Morrison Residence MODEL: TAG:	LOT # SUBDIV: JOB CATEGORY:
	Wayne Dennis Lillington, NC	DELIVERY INSTRUCTIONS:	SPECIAL INSTRUCTIONS:
			PLAN SEAL DATE:

ROOF TRUSSES

PROFILE	QTY PLY	PITCH		ID	SPAN FT-IN-16	LUMBER		OVERHANG		CANTILEVER		NOTES
		TOP	BOT			TOP	BOT	LEFT	RIGHT	LEFT	RIGHT	
	1	6.00	0.00	VB1	10-07-06	2 X 4	2 X 4					
	1	6.00	0.00	VB2	08-03-06	2 X 4	2 X 4					
	1	6.00	0.00	VB3	05-11-06	2 X 4	2 X 4					
	1	6.00	0.00	VB4	03-01-01	2 X 4	2 X 4					
	1	6.00	0.00	VC1	18-11-03	2 X 4	2 X 4					
	1	6.00	0.00	VC2	16-05-15	2 X 4	2 X 4					
	1	6.00	0.00	VC3	12-07-04	2 X 4	2 X 4					
	1	6.00	0.00	VC4	08-08-10	2 X 4	2 X 4					
	1	6.00	0.00	VC5	04-09-15	2 X 4	2 X 4					
	1	9.00	0.00	VD1	06-05-06	2 X 4	2 X 4					
	1	9.00	0.00	VD2	04-10-11	2 X 4	2 X 4					
	1	9.00	0.00	VD3	03-04-01	2 X 4	2 X 4					
	1	7.00	0.00	VE1	04-10-08	2 X 4	2 X 4					
	1	Truss Drawings With B-1 and B-3 Bracing And Handling Instructions (Included in truss price)										

ROOF SUB-TOTAL: \$ 12,972.61

ITEMS

QTY	ITEM TYPE	SIZE	LENGTH FT-IN-16	PART NUMBER	NOTES
9	Hangers, USP	HUS 26			SIMPSON (HUS26)
2	LVL Beams (Sized)	LVL, 1-3/4" x 9-1/4" (S)	07-00-00		BM3
2	LVL Beams (Sized)	LVL, 1-3/4" x 11-7/8" (S)	31-00-00		BM4
4	LVL Beams (Sized)	LVL, 1-3/4" x 11-7/8" (S)	24-00-00		BM1
2	LVL Beams (Sized)	LVL, 1-3/4" x 11-7/8" (S)	23-00-00		BM2
1	Hangers, USP	THD28-2			SIMPSON (HHUS28-2)

ITEMS SUB-TOTAL: \$ 1,315.00

Please examine this quote, as we agree to furnish at the price herein specified only the articles named and described herein. Prices quoted are valid for thirty days unless otherwise specified. Additional design time made necessary by incorrect foundation installation or plan changes may require additional charges. This estimate includes sealed engineering of individual truss drawings only. Any requirement for additional engineering services will be billed in quarter hour increments as costs are incurred.

SUB-TOTAL	\$14,287.61
DELIVERY	\$150.00
SUB-TOTAL	\$14,437.61
SALES TAX 7.00%	\$1,000.13
GRAND TOTAL	\$15437.74

ACCEPTED BY SELLER

BY: _____

TITLE: _____

DATE OF ACCEPTANCE: _____

ACCEPTED BY BUYER

PURCHASER: _____

BY: _____ TITLE: _____

ADDRESS: _____

PHONE: _____ DATE: _____

WARNING:As part of this proposal, we warn that trusses can be dangerous and cause property damage or personal injury if improperly installed and / or braced. Customer acceptance hereof shall constitute his affirmative representation to us that he is trained in the proper and safe methods of truss installation and bracing, and will use such methods. Customer acknowledges receipt of instructional pamphlet entitled: 'Bracing Wood Trusses: Commentary and recommendations', HIB-91, as published by the Truss Plate Institute, Inc., and also the engineering drawings showing the required lateral bracing. By his acceptance, Customer agrees, for himself, his agents and employees, to hold Comtech Inc. harmless from any and all actions for property damage, personal injury, or wrongful death resulting from improper installation and / or bracing during erection of the trusses comprehended hereby.