DATE 09/25/24 PAGE 1 Job Estimate **REQ. QUOTE DATE** 11 **ORDER #** J0924-5242 ORDER DATE 09/24/24 **QUOTE #** 000006457 **DELIVERY DATE** 11 CUSTOMER ACCT # **ROOF & FLOOR** DATE OF INVOICE 11 **CUSTOMER PO # ComTech** || TRUSSES & BEAMS Ryan Donnelly **INVOICE #** ORDERED BY SUPERINTENDANT Ryan Donnelly SALES REP Bob Lewis Reilly Road Industrial Park P.O. Box 40408 (910) 489-2883 **JOBSITE PHONE #** Fayetteville, N.C. 28309 (910) 864-TRUS ΒL TRACKING Bob Lewis DESIGNER **Showcase Restoration** LOT # 1076 SUBDIV: CAMERON HILL RD JOB NAME: DONNELLY HOME SOLD MODEL:ROOF TAG: BASS DESIGN DONNELLY JOB CATEGORY: _ **DELIVERY INSTRUCTIONS:** Fayetteville, NC 28303 Т (910) 868-8149 S H I P SHOWCASE RESTORATION SPECIAL INSTRUCTIONS: **1076 CAMERON HILL RD** Т CAMERON, NC 28326 PLAN SEAL DATE: **ROOF TRUSSES** QTY PITCH LUMBER OVERHANG CANTILEVER SPAN PROFILE ID NOTES PLY TOP BOT FT-IN-16 TOP BOT LEFT RIGHT LEFT RIGHT $\Delta \nabla$ 6 3.00 0.00 A1 48-03-08 2 X 6 2 X 6 01-02-08 01-02-08 A1SGE 48-03-08 2 X 6 2 X 6 01-02-08 01-02-08 1 3.00 0.00 10 3.00 6.00 B1 48-03-08 2 X 6 2 X 6 01-02-08 01-02-08 \checkmark 6 3.00 0.00 C1 48-03-08 2 X 4 2 X 8 01-02-08 01-02-08 2 2 Ply 3.00 0.00 C1-2P 48-03-08 2 X 4 2 X 8 01-02-08 01-02-08 5 10.50 0.00 D1 32-03-08 2 X 2 X 10 0.00 1 10.50 D2SGE 32-03-08 2 X 6 2 X 6 12.00 14 0.00 E1 24-03-08 2 X 2 X 10 01-02-08 2 2 Ply 12.00 E1-2P 0.00 24-03-08 2 X 2 X 10 01-02-08 Â 2 12.00 0.00 E1SGE 24-03-08 2 X 2 X 10 01-02-08 5 3.00 0.00 F1 2 X 4 2 X 6 01-02-08 08-03-08 3.00 0.00 F1A 08-03-08 2 X 4 2 X 6 01-02-08 1 1 3.00 0.00 F1B 08-03-08 2 X 4 2 X 6 01-02-08 1 3.00 0.00 F2 08-03-08 2 X 4 2 X 6 01-02-08

3.00

3.00

10.50

10.50

10.50

12.00

12.00

12.00

10.50

10.50

10.50

10.50

1

1

27

2 2 Ply

1

14

2

2

1

1

1

1

2 Ply

 \sqrt{h}

 \bigwedge

 \bigwedge

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

F2A

F2B

PB1

PB1-2P

PB1GE

PB2

PB2-2P

PB2GE

V1

V2

V3

V4

08-03-08 2 X 4 2 X 6 01-02-08

08-03-08 2 X 4 2 X 6 01-02-08

10-05-07 2 X 4 2 X 4

10-05-07 2 X 4 2 X 4

10-05-07 2 X 4 2 X 4

04-01-11 2 X 4 2 X 4

04-01-11 2 X 4 2 X 4

04-01-11 2 X 4 2 X 4

14-09-02 2 X 4 2 X 4

10-02-04 2 X 6 2 X 6

2 X | 2 X 4

2 X | 2 X 4

01-09-12

01-09-12

12-05-01

10-01-11

DATE 09/25/24 PAGE 2 Job Estimate **REQ. QUOTE DATE** 11 **ORDER #** J0924-5242 ORDER DATE 09/24/24 **QUOTE #** 000006457 **DELIVERY DATE** 11 CUSTOMER ACCT # **ROOF & FLOOR** DATE OF INVOICE 11 **CUSTOMER PO # ComTech** || TRUSSES & BEAMS Ryan Donnelly **INVOICE #** ORDERED BY SUPERINTENDANT Ryan Donnelly SALES REP Bob Lewis Reilly Road Industrial Park P.O. Box 40408 (910) 489-2883 JOBSITE PHONE # Fayetteville, N.C. 28309 (910) 864-TRUS ΒL TRACKING Bob Lewis DESIGNER JOB NAME: DONNELLY HOME LOT # 1076 SUBDIV: CAMERON HILL RD **Showcase Restoration** MODEL:ROOF TAG: BASS DESIGN DONNELLY JOB CATEGORY: _ **DELIVERY INSTRUCTIONS:** Fayetteville, NC 28303 (910) 868-8149 SHOWCASE RESTORATION SPECIAL INSTRUCTIONS: **1076 CAMERON HILL RD** CAMERON, NC 28326 PLAN SEAL DATE: **ROOF TRUSSES**

QTY PITCH LUMBER OVERHANG CANTILEVER SPAN PROFILE ID NOTES PLY TOP BOT FT-IN-16 TOP BOT LEFT RIGHT LEFT RIGHT \checkmark 1 10.50 0.00 V5 07-10-04 2 X | 2 X 4 01-09-12 V6 01-11-04 1 10.50 0.00 12-03-09 2 X | 2 X 4 \checkmark 1 10.50 0.00 V7 10-00-03 2 X | 2 X 4 01-11-04 \checkmark 0.00 1 10.50 V8 07-08-12 2 X | 2 X 4 01-11-04 2 3.00 0.00 X1 04-02-08 2 X 4 2 X 6 01-02-08 2 3.00 0.00 X2 04-00-04 2 X 4 2 X 6 01-02-08 2 3.00 0.00 02-01-07 2 X 4 2 X 6 01-02-08 Y1 2 3.00 0.00 Y2 01-11-03 2 X 4 2 X 6 01-02-08 Z1 05-09-15 2 X 4 2 X 6 01-08-08 1 2.12 0.00 1 2.12 0.00 Z2 05-06-12 2 X 4 2 X 6 01-08-08 1 Truss Drawings With B-1 and B-3 Bracing And Handling Instructions (Included in truss price)

ROOF SUB-TOTAL: \$ 21,646.02

ITEMS

SOLD

т

S H I P

Т

QTY	ITEM TYPE	SIZE	LENGTH FT-IN-16	PART NUMBER	NOTES
2	BlueLinx (F)	LVL, Metsa(F) 2.0,	08-00-00		GDH2
3	BlueLinx (F)	LVL, Metsa(F) 2.0, 14"	22-00-00		GDH1

ITEMS SUB-TOTAL: \$ 814.73

Please examine this quote, as we agree to furnish at the price herei Prices quoted are valid for jobs released for production within thirty Additional design time made necessary by incorrect foundation insta This estimate includes sealed engineering of individual truss drawin will be billed in quarter hour increments as costs are incurred.	SUB-TOTAL	\$22,460.75	
ACCEPTED BY SELLER		SALES TAX 7.00%	\$1,572.25
BY:	PURCHASER: BY: TITLE:	GRAND TOTAL	\$24033.00
TITLE:	ADDRESS:		
DATE OF ACCEPTANCE:	PHONE: DATE:		
	PHONE DATE		

WARNING: As part of this proposal, we warn that trusses can be dangerous and cause property damage or personal injury if improperly installed and / or braced. Customer acceptance hereof shall constitute his affirmative representation to us that he is trained in the proper and safe methods of truss installation and bracing, and will use such methods. Customer acknowledges receipt of instructional pamphlet entitle: 'Bracing Wood Trusses: Commentary and recommendations', HIB-91, as published by the Truss Plate Institute, Inc., and also the engineering drawings showing the required lateral bracing. By his acceptance, Customer agrees, for himself, his agents and employees, to hold Comtech Inc. harmless from any and all actions for property damage, personal injury, or wrongful death resulting from improper installation and / or bracing during erection of the trusses comprehended hereby.